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COUNTY

ALLEN
VELLS

BARTHOLOVEW

CARRCLL

CLI NTCN

DAVI ESS
PI KE

DEARBORN

DELAWARE
MADI SON
WAYNE
VAR QUS

G BSON

GREENE

CONTRACT #

RS-25021- A

RS- 25005- A

B -25291-A

B -25158-A

B -25285-A

RS-24931- A

RS- 24764- A

TM 25180- A

B -25170-A

B -25162-A

B -25171-A

| NDI ANA DEPARTMENT OF TRANSPORTATI ON
CONTRACT BI D LETTI NG RESULTS

DESCRI PTI ON - LOCATI ON

ASPHALT RESURFACE ON SR 1
FROM 4. 61 M LES NORTH CF US
224 TO 0.4 M LE NORTH OF

| -469

ASPHALT RESURFACE ON SR
46( SECOND ST.) FROM JACKSON
ST. TO CENTRAL AVENUE

BRI DGE REPLACEMENT ON BI CYCLE
BRI DGE ROAD OVER TI PPECANCE
R VER, 0.5 km EAST OF WHI TE
COUNTY LI NE

BRI DGE REPLACEMENT ON SR 25
OVER GOOSE CREEK, 1.1 km EAST
OF US 35 (RP 71+96)

BRI DGE REHABI LI TATI ON ON CR
200 VEST OVER CAMPBELLS RUN,
2.7 km SQUTH CF SR 26

ASPHALT RESURFACE ON SR 57
FROM SR 56 (W JCT) TO QLD US
50 (RP 035+078 TO RP 049+053)

ASPHALT RESURFACE ON QLD SR
350 FROM SR 350 TO SR 350 AT
AURCRA

TRAFFI C S| GNAL MAI NTENANCE AT
VARI QUS LOCATI ONS ON US,
STATE AND | NTERSTATE ROUTES
I'N GREENFI ELD DI STRI CT

BRI DGE REHABI LI TATI ON ON SR
168 OVER PI GEON CREEK, 4.1 km
EAST OF US 421 (RP 10+31)

BRI DGE REHABI LI TATI ON ON SR
13 OVER GRASSY FORK, 1.9 km
NORTH CF SR 26 (RP 36+92)

BRI DGE REHABI LI TATI ON ON US
231 OVER EEL RIVER 0.8 km
NORTH OF SR 157 (RP 105+28)

(BY COUNTY)
CONTRACTOR

BROOKS CONSTRUCTI CN
FORT WVAYNE , IN

M LESTONE CONTRACTCRS, L. P.
COLUMBUS , IN

WRTZ & YATES, | NC
KENTLAND , IN

LAPCRTE CONSTRUCTI ON QO
LAPCRTE , IN

I SOM JACK CONSTRUCTI ON CO
REYNCLDS , IN

ROGERS GROUP, | NC.
BLOOM NGTON , IN

ROHE, PAUL H COWPANY
AURCRA , IN

REJECTED TO BE RE- ADVERTI SED

RUDCLPH, J.H & CO

EVANSVI LLE , IN

ERBER & M LLI GAN CONSTR. QO
CHARLESTOMN , I N

WEDDLE BROTHERS CONSTRUCTI ON
BLOOM NGTON , I N

LETTI NG DATE :

RUN DATE : Decenber 31, 2000

CONTRACTCR' S
BI D

482, 364. 80

142, 280. 38

1, 408, 013. 53

521, 509. 26

148, 775. 98

1,777,925. 00

314,218.71

290, 543. 71

220, 063. 55

613, 609. 52

Decenber 20, 2000

DATE TO BE
COVPLETED

07/01/01

25 WD.

07/ 20/ 02

07/ 14/ 01

07/ 15/ 01

90 WD.

30 WD.

75 WD.

06/ 30/ 01

110 WD.
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COUNTY

GREENE
SULLI VAN

JACKSON

JACKSON

JACKSON
JEFFERSON

JASPER

LAGRANGE
LAPCRTE
STEUBEN

LAKE

LAPCRTE
STARKE

LAPORTE

CONTRACT #

RS- 24932- A

RS- 25066- A

R -25140-A

T -25048-A

T -25100-A

T -25101-A

RS- 24937- A

MT-24691- A

R -25128-A

B -25172-A

BT-25221- A

| NDI ANA DEPARTMENT OF TRANSPCRTATI ON
CONTRACT BI D LETTI NG RESULTS

DESCRI PTI ON - LOCATI ON

ASPHALT RESURFACE FROM U. S.

41 TO STATE ROAD 59 NORTH JCT.

ASPHALT RESURFACE ON US 40
FROM VARl ON HANCOCK COUNTY
LI NE TO MONRCE STREET I N
GREENFI ELD

ROAD REHABI LI TATI ON ON DI XON
ROAD (CR 200W FROM MARKLAND
AVENUE TO BOULEVARD STREET | N
KOKOMO

SI GN MODERNI ZATI ON ON | - 65 AT
NORTHBOUND AND SOUTHBOUND

VEEl GH STATI ONS AT SEYMOUR (RP
49+43)

TRAFFI C SI GNALS, NEW BURKART
BLVD AT EAST FOURTH ST IN
SEYMOUR

TRAFFI C SI GNAL AND FLASHER
MCDERNI ZATI ON ON US 50 AT
MAIN ST. I N BROAWWSTOMNN, SR 3
AT SR 256; ON SR 11 AT
BROADWAY AND 2ND ST.

ROAD REHABI LI TATION ON US 231
FROM US 24 TO | -65

REST AREA MCDERN ZATI ON ON
|-90(TOLL ROAD) AT M LE PCSTS
56; 126; 146

| NTERCHANGE MODI FI CATI ON,
BRI DGE REPLACENENT,

REHABI LI TATI ON LAKE COUNTY -
1-80 AT SR 912 (RP 4+092) )

BRI DGE REPLACEMENT ON COUNTY
ROAD 1500 SOUTH OVER KANKAKEE
RIVER, 1.6 MLES EAST OF SR
39

BRI DGE REMOVAL ON | - 80/ 90
(TOLL ROAD) UNDER ABANDONED
RAI LROAD, 0.9 km WEST OF US
421 (NP 38. 44)

(BY COUNTY)

CONTRACTCR

ROGERS GROUP, | NC.
BLOOM NGTON , IN

M LESTONE CONTRACTCRS, L. P.

COLUMBUS , I N

GRADEX, | NC.
I NDIl ANAPCLIS , IN

DREW JAMES H CORPCRATI ON
I NDI ANAPCLIS , IN

DREW JAMES H. CORPCRATI ON
INDI ANAPQLIS , IN

HENDERSON, H. E., INC
MARTINSVILLE , IN

M LESTONE CONTRACTCRS, L. P.

COLUMBUS , IN

M CH ANA CONTRACTI NG
PLYMOUTH , IN

WALSH CONSTR CO COF I LL
CH CAGD, IL

WRTZ & YATES, | NC
KENTLAND , IN

LAPORTE CONSTRUCTI ON CO
LAPCRTE , IN

RUN DATE :
LETTI NG DATE :

Decenber 31, 2000
Decenber 20, 2000

CONTRACTCR S

BI D

1, 185, 512.

914, 854.

3, 964, 045.

15, 996.

69, 440.

84, 446.

619, 417.

995, 901.

23,150, 719.

519, 543.

302, 562.

00

60

36

39

90

84

50

00

00

06

96

DATE TO BE
COWPLETED

65 WD.

09/01/01

11/21/01

06/ 01/ 01

06/ 01/01

08/ 20/ 01

45 WD.

06/ 30/ 01

11/ 30/ 02

80 WD.

05/01/01
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COUNTY

LAWRENCE

MONTGOVERY

MONTGOVERY

PORTER

PORTER

POSEY

WARRI CK
SULLI VAN
VANDERBURGH

PUTNAM

PUTNAM

RANDOLPH

CONTRACT #

R -24323-A

M -25060- A

RS- 25053- A

R -25126-A

T -25449-A

B -24596-A

B -24976-A

T -25042-A

M -25059- A

R -25030-B

R -25188-A

| NDI ANA DEPARTMENT OF TRANSPCRTATI ON
CONTRACT BI D LETTI NG RESULTS

DESCRI PTI ON - LOCATI ON

STREETSCAPI NG ENHANCEMENT ON
MAIN STREET FROM SR 37 TO 8th
STREET IN M TCHELL

ASPHALT WEDGE AND LEVEL
SHADES STATE PARK

ASPHALT RESURFACE FROM
PUTNAM MONTGOMERY COUNTY LI NE
TO 1.37 M LES SQUTH OF SQUTH
JCT. WTH STATE RQOAD 32

SI GHT DI STANCE | MPROVEMENT ON
SR 44 AT HESS RD (RP 00+082)

| NSTALL NEW GUARDRAI L ON SR
67 FROM SQUTH JCT. COF SR 39
TO SR 144

BRI DGE REHABI LI TATI ON ON US
12 OVER NCRFOLK SOUTHERN

RAI LVAY AND BETHLEHEM STEEL
ENTRANCE ROAD, 0.4 km EAST OF
SR 149 (RP 25+29)

BRI DGE REHABI LI TATI ON ON US
12 OVER BURNS DI TCH, 1.5 km
VEST OF SR 249 (RP 22+47)

TRAFFI C SI GNALS, NEW
MCDERNI ZATI ON, AND FLASHERS
ON SR 62, SR 69, US 41 AT
VARl QUS LOCATI ONS

ASPHALT RESURFACE VARl QUS
LOCATI ONS W THI N LI EBER AND
CATARACT FALLS STATE
RECREATI ON AREAS

ROAD REHABI LI TATI ON ON
JACKSON STREET FROM BERRY
STREET TO HANNA STREET I N
GREENCASTLE

SMALL STRUCTURES REPLACEMENT
U S. 35 OVER TR BUTARY TO
NETTLE CREEK AND OVER NETTLE
CREEK , 2.4 MLES AND 3.2
M LES NORTH CF STATE ROAD 1

(BY COUNTY)

CONTRACTCR

REJECTED TO BE RE- ADVERTI SED

REJECTED TO BE RE- ADVERTI SED

REJECTED TO BE RE- ADVERTI SED

ROBERTSON, DUNCAN, | NC.
FRANKLIN , I'N

HENDERSON, H E., INC
MARTI NSVI LLE , IN
ELLAS CONSTRUCTI ON CO
GARY , IN

WRTZ & YATES, |NC

KENTLAND , IN

HUMVEL ELECTRIC, | NC
EVANSVILLE, , IN

REJECTED TO BE RE- ADVERTI SED

EDSAM CONSTRUCTI ON, | NC.
I NDI ANAPCLIS , IN

SCHUTT- LOCKABI LL GO
I NDI ANAPCLIS , IN

LETTI NG DATE :

RUN DATE : Decenber 31, 2000

CONTRACTCR S
BI D

384, 887. 22

492, 035. 90

2,403,937.71

740, 882. 99

278,815.11

360, 063. 72

421, 218. 81

Decenber 20, 2000

DATE TO BE
COWPLETED

08/ 10/ 01

06/ 01/ 01

10/ 15/ 01

07/31/01

40 WD.

08/31/01

06/ 29/ 01
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COUNTY

RANDCLPH

Rl PLEY
DECATUR
BARTHOLOVEW

RUSH

SHELBY

ST. JOSEPH

TI PPECANCE

VH TE

UNI ON

VWAYNE

TOTAL BID

CONTRACT #

RS- 25187- A

T -24720-A

B -25166-A

RS- 25000- A

T -25046- A

RS- 25055- A

B -25169-A

RS-25185- A

| NDI ANA DEPARTMENT OF TRANSPCRTATI ON
CONTRACT BI D LETTI NG RESULTS

DESCRI PTI ON - LOCATI ON

ASPHALT RESURFACE ON SR 28
FROM EAST CITY LIMTS TO WEST
CTY LIMTS OF RIDGEVI LLE

TRAFFI C SI GNAL & BEACON
MODERNI ZATI ON & BEACON

I NSTALLATI ON SR 350 AT US 421
(RP 0+00), SR 3 AT CR 300S
(RP 61+60) AND SR 7 AT LEGAL
TENDER ROAD (RP 37+49)

BRI DGE REHABI LI TATI ON ON US
52 OVER LYNN CREEK AND ON US
52 OVER BEAVER MEADOW CREEK,
14.7 km AND 15.0 km WEST OF
SR 44

ASPHALT RESURFACE ON SR 9
FROM THE BARTHOLOVEW COUNTY
LINE TO CO RD. 950S

TRAFFI C S| GNALS, NEW AND
MODERNI ZATI ON US 31
NORTHBOUND RAMP AT BRI CK RD,
SR 331 AT DRAGOON TRAI L, & SR
331 AT JEFFERSON BLVD (RP
225+087, 34+073; 36+074) )

ASPHALT RESURFACE ON SR 43
FROM 0.2 M LE SQUTH OF |-65
TO NORTH JCT. WTH SR 18

BRI DGE REHABI LI TATI ON ON SR
101 OVER DUBA S CREEK, 9,2 km
SQUTH OF US 27 (RP 28+64)

ASPHALT RESURFACE ON U.S. 40
FROM US 27 (2nd ST) TO 11th
ST(EASTBOUND) AND FR. MAIN ST
TO US 27(16th ST) (WESTBOUND)
I'N R CHVOND

(BY COUNTY)
CONTRACTOR

REJECTED TO BE RE- ADVERTI SED

HENDERSON, H E., INC
MARTINSVILLE , IN

ERBER & M LLI GAN CONSTR QO
CHARLESTOM , IN

M LESTONE CONTRACTCRS, L. P.

COLUMBUS , IN

M CH ANA CONTRACTI NG
PLYMOUTH , IN

M LESTONE CONTRACTCRS, L. P.
COLUMBUS , I N

BROM, L.L. CONSTR CO., INC
SCOTTSBURG , I N

REJECTED TO BE RE- ADVERTI SED

RUN DATE : Decenber 31, 2000
LETTI NG DATE : Decenber 20, 2000

OONTRACTOR' S DATE TO BE

BI D OCOVPLETED
118,592. 46 06/ 15/ 01
241,442.82  07/01/01
153,500.00  07/01/01
173,126.80 05/ 25/ 01
1,029, 224. 33 70 WD.
113, 718. 61 35 WD.

$ 44,653, 190. 53






